

### Proposal Wording for Pandemic Rider

Notwithstanding any provision(s) of this Subcontract, if as a direct or indirect result of any virus, disease, contagion, including but not limited to COVID-19 (individually or collectively, "Pandemic"), Subcontractor's work is delayed, disrupted, suspended, or otherwise impacted, including, but not limited to, by (1) disruptions to material and/or equipment supply; (2) illness of Subcontractor's workforce and/or unavailability of labor; (3) government quarantines, shelter-in-place orders, closures, or other mandates, restrictions, and/or directives; (4) Owner or Contractor restrictions and/or directives; and/or (5) fulfillment of Subcontractor's contractual or legal health and safety obligations associated with a Pandemic; then Subcontractor shall be entitled to an equitable adjustment to the Subcontract schedule and duration to account for such disruptions, suspensions, and impacts. To the extent any of the causes identified herein results in an increase in the price of labor, materials, or equipment used in the performance of this Subcontract, or other costs of performance of the Subcontract, Subcontractor shall be entitled to an equitable adjustment to the Subcontract price for such increases, provided Subcontractor presents documentation of such increases (including the original prices and/or estimates) and evidence of Subcontractor's reasonable efforts to find alternative sources of material or equipment supply and/or labor at the original/non-impacted prices and/or estimates.